

R. D. Pabustan Builders

Office Address: 55 West Riverside st. Barangay Del Monte QC
CP # - 09190942134 Email add - rdpabustanbuilders@yahoo.com

January 19 2026

To : Wilma Muncal/Enrique Mungcal
From : Cornelio G. Pabustan
Subject : Ceeling, Tiles, Windows, Cabinets, Doors, Electrical and Painting Works.
Project : 2 Storey Residence

Dear Madam,

In compliance with your request, we are pleased to quot our best price for the above mentioned subject project. Breakdown as follows;

ITEM	DESCRIPTION	QTY	UNIT	UNIT COST	TOTAL
1	Removal, supply and installation of hardiflex ceeling (High Ceeling)	48.50	sqm.	780.00	37,830.00
2	Removal, supply and installation of ceeling framing parring (dinning)	10.50	sqm.	1,200.00	12,600.00
3	Removal, supply and installation of ceeling framing parring (dinning)	10.50	sqm.	780.00	8,190.00
4	Removal, supply and installation of ceramic floor tiles 40 x 40	34.81	sqm.	1,450.00	50,474.50
5	Aluminum sliding window 4 x 4 w/ screen	2.00	sets	6,700.00	13,400.00
6	Alluminum Jalucy 4 x 4 w/ screen	3.00	sets	7,350.00	22,050.00
7	Contraction of addl 1 set toilet and bath 1.22 X 1.50m	1.00	lot	32,000.00	32,000.00
8	Stair step cover	14.00	steps	250.00	3,500.00
9	Removal, Fabrication, supply and installation of alluminum 2 layer hanging cabinets w/ back cover and under the kitchen sink 2,.40m	1.00	lot	85,000.00	85,000.00
10	Dirty Kitchen Installation of 1 layer cabinet under the sink and 1 layer hanging open shelves 2.95m	1.00	lot	29,000.00	29,000.00
11	Chipping snd plastering of wall at the hanging cabinet area	1.00	lot	6,000.00	6,000.00
12	Removal of Existing door and Door jam.	3.00	set	1,500.00	4,500.00

13	Repair of concrete door jam				
	framing and installation of				
	door and door jam.	3.00	sets	3,000.00	9,000.00
14	Electrical Works	1.00	lot	40,000.00	40,000.00
15	Painting works interior and				
	exterior	1.00	lot	98,000.00	98,000.00
16	Delivery Charges	1.00	lot	8,500.00	8,500.00
17	Prelims/ scaffoldings	1.00	lot	20,000.00	20,000.00
		TOTAL			480,044.50
		12% VAT			57,605.34
		LUMPSUM AMOUNT			537,649.84

TERMS OF PAYMENT, CONDITIONS AND SCHEDULES;

50% Down payment upon acceptance of proposal.

50% Progress Billing.

Ceeling Works - 5-7 Working Days

Additional CR - 10 Working Days

Tiling Work - 7 - 10 Working Days

Cabinets - 10 - 15 Working Days

Electrical Works - 7 Working Days

Painting Works - 12 - 15 Days

Other scope of works can be done simultaneously

Hoping that this quotation will merit your favorable response and approval.

Very Truly Yours,

Mr. Cornelio G. Pabustan

Conformed by,

Date: _____